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DEDUCT ALTERNATE #1 NOTES

BASE BID: INSTALL ALL NEW SENSORS AS SHOWN ON THIS SHEET.

DEDUCT ALTERNATE #1:  OMIT ALL       SENSORS DENOTED BY "DA1" ON THIS SHEET.T

FLOAT WORK NOTE

CONTRACTOR MAY WORK IN FLOAT AREAS AFTER ALL FIRST AND SECOND SHIFT WORK HAS BEEN COMPLETED OR
THERE IS A SCHEDULING CONFLICT DURING FIRST OR SECOND SHIFT WORK. IN THE CASE OF A SCHEDULING CONFLICT,
THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED AND IDENTIFY THE FLOAT
AREA THEY PLAN TO WORK IN. CONTRACTOR MUST RECEIVE APPROVAL FROM COR PRIOR TO WORKING IN FLOAT AREAS.
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1 PROVIDE NEW 3/4" DOMESTIC HOT WATER RETURN LINE WITH HOT WATER RECIRCULATION VALVE
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FLOAT WORK NOTE

CONTRACTOR MAY WORK IN FLOAT AREAS AFTER ALL FIRST AND SECOND SHIFT WORK HAS BEEN COMPLETED OR
THERE IS A SCHEDULING CONFLICT DURING FIRST OR SECOND SHIFT WORK. IN THE CASE OF A SCHEDULING CONFLICT,
THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED AND IDENTIFY THE FLOAT
AREA THEY PLAN TO WORK IN. CONTRACTOR MUST RECEIVE APPROVAL FROM COR PRIOR TO WORKING IN FLOAT AREAS.
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DEDUCT ALTERNATE #1 NOTES

BASE BID: INSTALL ALL NEW SENSORS AS SHOWN ON THIS SHEET.

DEDUCT ALTERNATE #1:  OMIT ALL       SENSORS DENOTED BY "DA1" ON THIS SHEET.T

SECOND SHIFT WORK NOTE

ALL WORK SHOWN ON THIS FLOOR PLAN SHALL BE COMPLETED AFTER THE DEPARTMENT HAS COMPLETED WORK
FOR THE DAY. THE STARTING TIME WILL VARY BY DEPARTMENT AND MUST BE COORDINATED WITH THE COR. IN THE
CASE OF A SCHEDULING CONFLICT, THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING
STOPPED AND IDENTIFY THE FLOAT AREA THEY PLAN TO WORK IN FOR THE NIGHT.
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SECOND SHIFT WORK NOTE

ALL WORK SHOWN ON THIS FLOOR PLAN SHALL BE COMPLETED AFTER THE DEPARTMENT HAS COMPLETED WORK
FOR THE DAY. THE STARTING TIME WILL VARY BY DEPARTMENT AND MUST BE COORDINATED WITH THE COR. IN THE
CASE OF A SCHEDULING CONFLICT, THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING
STOPPED AND IDENTIFY THE FLOAT AREA THEY PLAN TO WORK IN FOR THE NIGHT.
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541-16-101
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IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA

DAD

PARTIAL BASEMENT PLUMBING

PLAN - RADIOLOGY EAST

B-RADE
JMC

0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'

 1/8" = 1'-0"

PARTIAL BASEMENT PLUMBING PLAN - RADIOLOGY
EAST

1N

 1" = 100'-0"

KEY PLAN - RADIOLOGY B EAST

1 PROVIDE NEW 3/4" DOMESTIC HOT WATER RETURN LINE WITH HOT WATER RECIRCULATION VALVE ASSEMBLY.

REMOVE EXISTING AERATOR IF INSTALLED AND INSTALL LAMINAR FLOW CONTROL DEVICE ON EXISTING FAUCET.

CODED NOTES

2

PROJECT AREA UNDER CONSTRUCTION NOTES

AREAS ON THIS SHEET ARE CURRENTLY UNDER CONSTRUCTION OR ARE BEING DESIGNED UNDER A DIFFERENT
CONTRACT. CONDITIONS SHOWN ON THIS DRAWING MAY BE DIFFERENT WHEN THE CONTRACTOR OCCUPIES
SPACES SHOWN ON THIS SHEET. CONTRACTOR SHALL REPORT ALL CONDITIONS THAT DO NOT MATCH THE
DRAWINGS TO THE COR.
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DEDUCT ALTERNATE #1 NOTES

BASE BID: INSTALL ALL NEW SENSORS AS SHOWN ON THIS SHEET.

DEDUCT ALTERNATE #1:  OMIT ALL       SENSORS DENOTED BY "DA1" ON THIS SHEET.T

SECOND SHIFT WORK NOTE

ALL WORK SHOWN ON THIS FLOOR PLAN SHALL BE COMPLETED AFTER THE DEPARTMENT HAS COMPLETED WORK
FOR THE DAY. THE STARTING TIME WILL VARY BY DEPARTMENT AND MUST BE COORDINATED WITH THE COR. IN THE
CASE OF A SCHEDULING CONFLICT, THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING
STOPPED AND IDENTIFY THE FLOAT AREA THEY PLAN TO WORK IN FOR THE NIGHT.
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